



818 S. FLORES ST. SAN ANTONIO, TEXAS 78204 www.saha.org

Procurement Department

ADDENDUM # 1

To: 2103-909-62-5123
IFB for: T L Shaley Unit Conversion - Rebid

Please note the following changes:

Change 1: The due date and time should read April 19, 2021 at 2:00 p.m. instead of April 18, 2021

Please note the responses to the following questions:

Question 1: Could you provide the SAHA budget for this project please?

Answer 1: SAHA estimates the Construction cost to be between \$85,000 to \$115,000.

Question 2: I skimmed over the original bid and the rebid and didn't notice any major changes. Are there any major changes made or a specific reason why its out for rebid?

Answer 2: The reason for rebidding is the bids received that SAHA could accept exceeded our Cost Estimate by such a margin that we felt it was in our best interest to rebid the project. There are no significant changes other than requiring a schedule of values in the bid response.

By: Charles R Bode
Charles Bode, Sr. Contract Specialist

Date: April 12, 2021